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HISTORICAL INFOMRATION  

I.  FY 2012 Labor Hours: 

The following are Historical Total Labor Hours for Core, Mission/Surge, Overtime Maintenance, and Overtime Mission 

for Fiscal Year (FY) 2012.   

 

 

 

 

 

II. FY 2012 Materials: 

The following are Total Historical Material Costs for FY 12: 

 

 

 

 

III. Calendar Year 2013  Labor Hours: 

The following are Historical Total Labor Hours for Core, Mission/Surge, Overtime Maintenance, and Overtime 

Mission for Calendar Year 2013. 

 

 

 

 

 

 

 

 

  

IV.  Calendar Year 2013 Materials: 

The following are Total Historical Material Costs for Calendar Year 2013: 

 

2012 Hours 

Regular Hours – Core  21,012 

Regular Hours – Mission/Surge  3,726 

Overtime Hours-Maintenance 1,122 

Overtime  - Mission 3,444 

Total FY 12 Hours 29,304 

2012 Material Cost 

Core  $50,000.00 

Mission/Surge  $425,000.00 

Total FY 12 Material Cost $475,000.00 

2013 Hours 

Regular Hours – Core  22,802 

Regular Hours – Mission/Surge  4,906 

Overtime Hours-Maintenance 2,919 

Overtime  - Mission 4,345 

Total 2013  Hours 34,972 

2013 Material Cost 

Core  $209,000.00 

Mission/Surge  $658,000.00 

Total 2013 Material Cost $867,000.00 


